Pre-bid Questions and Answers CSJ # 0027-12-158

The construction schedule that was provided shows a
Phase 3, where we construct the permanent median
barrier. The traffic control plan in the plans only

8/26/2022 shows 2 phases, not the third where we install the Acknowledged. Bid per plan.
permanent barrier. Please advise.
Will the new rail, permanent barrier, and bridge . . . . . .
8/26/2022 . - Yes. Painting will be required to match adjacent roadway sections on both sides.
require painting?
Is there any lead or contaminated material in the .
8/26/2022 . . Report has been posted to the FTP site.
existing bridge that we demo?
Are the rail quantities correct? Bridge Layout on
8/26/2022 Acknowledged. Bid per plan.

sheet 96 shows 504 LF to be T-551, not SSTR.




